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HONOLULU AUTHORITY FOR RAPID TRANSPORTATION 
CITY AND COUNTY OF HONOLULU 

 
ADDENDUM NO. 8 

 
TO THE 

 
REQUEST FOR SEALED BIDS 

 
FOR THE 

 
HONOLULU RAIL TRANSIT PROJECT 

KAMEHAMEHA HIGHWAY STATIONS GROUP CONSTRUCTION CONTRACT 
REQUEST FOR BIDS NO. RFB-HRT-838104 

 
ISSUED:  November 13, 2015 

 
NOTICE TO ALL PROSPECTIVE BIDDERS: 
 
This Addendum is hereby made a part of the Request for Sealed Bids RFB-HRT-
838104 (RFB) for the HONOLULU RAIL TRANSIT PROJECT (“HRTP”), 
KAMEHAMEHA HIGHWAY STATIONS GROUP CONSTRUCTION CONTRACT, and it 
shall amend the said RFB in the following respects:  
 
1. RFB DOCUMENTS – MASS CONCRETE SPECIFICATIONS  
 
In Addendum No. 7, HART issued Revision 4 of the Specifications, which revised 
Subsections 2.01.A.2. (Mix Design) and 3.01.A. (Monitoring and Controlling 
Temperature) of Section 03 70 00 (collectively, “Rev. 4 Mass Concrete Revisions”).  
HART hereby rescinds Rev. 4 Mass Concrete Revisions and reinstates the original 
specifications for Mass Concrete set forth in Revision 2 of the Specifications attached to 
Addendum No. 5.   
 
2. RFB DOCUMENTS – VARIABLE REFRIGERANT FLOW AIR CONDITIONING 
 
At this time, HART has determined that the scope of work involving the furnishing and 
installation of variable refrigerant flow (“VRF”) air conditioning systems for the Train 
Control and Communications Room, Uninterruptible Power Supply Room, and Backup 
Operational Control Center Rooms shall be DELETED in its entirety from the RFB 
documents (hereinafter, “Deleted Work”).  The Deleted Work includes the furnishing and 
installation of all VRF-related equipment, such as the condensers and fan coil units, 
associated piping, exhaust ductwork, and controls.  The Deleted Work only includes the 
mechanical work necessary to furnish and install the VRF system; it does not include 
the mechanical work necessary to furnish and install the other air conditioning and 
ventilation indicated in the RFB documents.   
 
Because HART anticipates that the VRF systems will ultimately be furnished and 
installed at a later date, it is imperative that the spaces and locations specified for the 




